



## Facilities Design and Construction

### **BID SUMMARY**

**9557240**

**Central Plant 1st FLR PO&M Emissions UREA Project  
UREA Conversion & AIG/SCR Catalyst Replacement**

**Bid Opening: August 27, 2025 @ 2 p.m.**

<https://health.ucdavis.edu/facilities/work-with-us/contractors/out-to-bid>

Project Manager: Dmoro Foster dmlfoster@health.ucdavis.edu

Contract Administrator: Nicole Quintero nicquintero@health.ucdavis.edu

Estimated Construction Cost (\$): 1,485,759.00

Bidder Name	Lump Sum Base Bid (\$)	Compensable Delay (\$)	Compensable Delay Days	Total Compensable Delay (\$)	Base Bid plus Compensable Delay (\$)
ARB, Inc.	2,867,380.00	29,500.00	30	885,000.00	3,752,380.00
Performance Mechanical, Inc. (PMI)	1,533,795.00	31,729.00	30	951,870.00	2,485,665.00