

ADDENDUM NO. 2
TO THE
CONTRACT DOCUMENTS
SEPTEMBER 16, 2025

PROJECT NO. 9557750 DT10 PICU CEILING TILE & BOOM REPLACEMENT

GENERAL

This addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated August 2025 and consists of page AD2-1. The following changes, additions and/or deletions shall be made to the following documents; all other conditions shall remain the same.

ITEM NO. I - CONTRACT DOCUMENTS

1. Documents revised: Supplementary Instructions to Bidders, Agreement, Bid Form, Specification Section 011100-Summary of Work and Section 011400- Work Restrictions.

REVISE Contract Time as follows:

- Each Phase duration is 56 calendar days.
- Total Contract time is 672 calendar days.
- 2. Documents revised: Advertisement for Bids, Supplementary Instructions to Bidders.

REVISE Bid Deadline to Friday, September 19, 2025 at 2 p.m.

Docusigned by:

Stial Sharma

D11DCCDC14FB440...

Sejal Sharma – Project Manager Facilities Planning & Development UC Davis Health